

## **Bids and Awards Committee**

**Republic of the Philippines** Professional Regulation Commission P. Paredes St., Sampaloc, Metro Manila Facsimile: 5-310-0037 / email: bac@prc.gov.ph



# Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

| ltem<br>No. | Description  | Quantity | Total | Delivered,<br>Weeks/Months<br>(TIMELINE)                                     |
|-------------|--|----------|-------|--|
| 1 LOT       | SUPPLY, DELIVERY,<br>INSTALLATION,<br>CONFIGURATION,<br>AND TESTING OF<br>DATABASE<br>FIREWALL | 1        | 1     | Within ninety (90)<br>calendar days from<br>receipt of Notice to<br>Proceed. |

### ACKNOWLEDGMENT AND COMPLIANCE WITH THE TERMS OF REFERENCE FOR THE SUPPLY, DELIVERY, INSTALLATION, CONFIGURATION, AND TESTING OF DATABASE FIREWALL

SIGNATURE OVER PRINTED NAME OF AUTHORIZED REPRESENTATIVE, DESIGNATION AND PRINTED NAME OF COMPANY

#### **REGULAR MEMBERS:**

JOSEV. CUETO, JR. Chaimhan MARIA LIZA M. HERNANDEZ Vice-Chaimberson

GISELLE G. DURANA Member HENRIETTA P. NARVAEZ

Member William S. Chan William T. UNANA Member

#### ALTERNATE MEMBERS:

OMAIMAH E. GANDAMRA Vice-Chairperson

JANE R. SEVESES Member

MARIDEL G. BANASIG Member

TEODORO V. MENDOZA II Member

#### **PROVISIONAL MEMBERS:**

CRISANTO L. DECENA Provisional Member, Non-IT Projects

REGIE O. TORRES Provisional Member, IT Projects

SECRETARIAT:

KAREN M. MAGSALIN Secretary

MARGIERY D. DULIN Member

LIEZEL F. BURAGA Member

CHRISTOPHER A. MAYO Member

ELIEZER C. LEYCO Member

JOEL P. IGNACIO Member

ARVIN R. LUNAR Member

NOMAN MAUI G. EBORA Member