

Bids and Awards Committee

Republic of the Philippines Professional Regulation Commission P. Paredes St., Sampaloc, Metro Manila Facsimile: 5-310-0037 / email: bac@prc.gov.ph



Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

ltem No.	Description	Quantity	Total	Delivered, Weeks/Months (TIMELINE)
	PROVISION OF VARIOUS SUBSCRIPTION:			
LOT 1	LOT 1 RENEWAL OF FIREWALL INTRUSION PREVENTION SYSTEM SUBSCRIPTION AND SUPPORT, AND	1 Year	1 Year	Within Forty-Five (45) calendar days upon receipt of Notice to Proceed
LOT 2	LOT 2 PROCUREMENT OF ONE THOUSAND (1000) LICENSES FOR CLOUD ENDPOINT SECURITY SOLUTION	1000 Licenses	1000 Licenses	Within Thirty (30) calendar days upon receipt of Notice to Proceed

ACKNOWLEDGMENT AND COMPLIANCE WITH THE TERMS OF REFERENCE FOR THE PROVISION OF VARIOUS SUBSCRIPTION (INSERT LOT NUMBER & TITLE)

SIGNATURE OVER PRINTED NAME OF AUTHORIZED REPRESENTATIVE, DESIGNATION AND PRINTED NAME OF COMPANY

Page 1 of 1 SCHEDULE OF REQUIREMENTS PROVISION OF VARIOUS SUBSCRIPTION LOT 1 RENEWAL OF FIREWALL INTRUSION PREVENTION SYSTEM SUBSCRIPTION AND SUPPORT, AND LOT 2 PROCUREMENT OF ONE THOUSAND (1000) LICENSES FOR CLOUD ENDPOINT SECURITY SOLUTION

REGULAR MEMBERS:

JOSE Y) CUETO, JR. Chairman MARIA LIZA M. HERNANDEZ Vice-Chairperson

GISELLE G. DURANA Member HENRIETTA P. NARVAEZ Member

WILMA T. UNANA Member

ALTERNATE MEMBERS:

OMAIMAH E. GANDAMRA Vice-Chairperson

JANE R. SEVESES Member

MARIDEL G. BANASIG Member

TEODORO V. MENDOZA II Member

PROVISIONAL MEMBERS:

CRISANTO L. DECENA Provisional Member, Non-IT Projects

REGIE & TORRES Provisional Member, IT Projects

SECRETARIAT:

KAREN M. MAGSALIN Secretary

MARGIERY D. DULIN Member

LIEZEL F. BURAGA Member

CHRISTOPHER A. MAYO Member

ELIEZER C. LEYCO Member

JOEL P. IGNACIO Member

ARVIN R. LUNAR Member

NOMAN MAUI G. EBORA Member