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SCHEDULE OF REQUIREMENTS 
EARLY PROCUREMENT OF PERMANENT EXAMINATION AND REGISTRATION RECORD CARD (PERRC) 

 

  

REGULAR MEMBERS: 

 
ERWIN M. ENAD 
Chairman 

 
MARIA LIZA M. HERNANDEZ 
Vice-Chairperson 

 
GISELLE G. DURANA 
Member 

 
HENRIETTA P. NARVAEZ  
Member 

 
WILMA T. UNANA 
Member 

 

ALTERNATE MEMBERS: 

 
JANE R. SEVESES  
Vice-Chairperson 

 
OMAIMAH E. GANDAMRA 
Member 

 
MARIDEL G. BANASIG 
Member 

 
TEODORO V. MENDOZA II 
Member 

 
PROVISIONAL MEMBERS: 

 
REGIE O. TORRES 
Provisional Member, IT Projects 

 

CRISANTO L. DECENA 
Provisional Member, Non-IT Projects 

 

 
 

SECRETARIAT: 

 
KAREN M. MAGSALIN 
Secretary 
 
MARGIERY D. DULIN 
Member 
 

LIEZEL F. BURAGA 
Member 
 

CHRISTOPHER A. MAYO 
Member 
 
ELIEZER C. LEYCO 
Member 
 
JOEL P. IGNACIO 
Member 
 

ARVIN R. LUNAR 
Member 
 

MAUI G. EBORA 
Member 

Republic of the Philippines 

Professional Regulation Commission 

       Bids and Awards Committee 
                     Central Office 

P. Paredes St., Sampaloc, Metro Manila 
Tel. Fax:   5-310-0037 

Email: bac@prc.gov.ph 

 
 

Section VI. Schedule of Requirements 
The delivery schedule expressed as weeks/months stipulates hereafter 

a delivery date which is the date of delivery to the project site.   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ACKNOWLEDGMENT AND COMPLIANCE 
WITH THE TERMS OF REFERENCE FOR THE 

EARLY PROCUREMENT OF PERMANENT EXAMINATION AND 
REGISTRATION RECORD CARD (PERRC) 

 
 
 
 
 

                        _______________________________________________________________________ 

                   SIGNATURE OVER PRINTED NAME OF AUTHORIZED REPRESENTATIVE 

  

                                                      DESIGNATION:  
  

                                                       NAME OF COMPANY:  
 

Item No. Description 
Delivered, Weeks/Months 

(TIMELINE) 

 
 
 
 
 

1 LOT  

 
EARLY PROCUREMENT OF 
PERMANENT EXAMINATION 
AND REGSITRATION 
RECORD CARD (PERRC) 
 
QUANTITY: 410,577 PIECES 

 
 

Initial delivery of 205,000 pcs 
within Thirty (30) calendar 
days from receipt of Notice 

to Proceed for the Mass 
Production. 

 
Full delivery of 205,577 pcs 
within Thirty (30) calendar 

days after the initial delivery. 

mailto:bac@prc.gov.ph

