

## **Bids and Awards Committee**

### Republic of the Philippines

**Professional Regulation Commission** P. Paredes St., Sampaloc, Metro Manila Facsimile: 5-310-0037 / email: bac@prc.gov.ph



#### **REGULAR MEMBERS:**

ERWIN M. ENAD Chairman

MARIA LIZA M. HERNANDEZ Vice-Chairperson

**GISELLE G. DURANA** 

Member

HENRIETTA P NARVAEZ Member

Lus. Chan WILMA T. UNANA Member

## **ALTERNATE MEMBERS:**

JANE R. SEVESES

Vice-Chairperson

OMAIMAH E. GANDAMRA Member

MARIDEL G. BANASIG

Member

TEODORO V. MENDOZA II

Member

#### PROVISIONAL MEMBERS:

**REGIE O. TORRES** 

Provisional Member, IT Projects De

CRISANTO L. DECENA

Provisional Member, Non-IT Projects

#### **SECRETARIAT:**

KAREN M. MAGSALIN

Secretary

MARGIERY D. DULIN

LIF7FL F. BURAGA

Member

CHRISTOPHER A. MAYO Member

**ELIEZER C. LEYCO** 

Member

JOEL P. IGNACIO

Member

ARVIN R. LUNAR

Member

MAUI G. EBORA Member

# Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Lot	Item	Description	Delivered, Weeks/Months (TIMELINE)
		SUPPLY AND DELIVERY OF BRAND NEW AIR PURIFIER TO CENTRAL OFFICE	
LOT 1	48 Units	LOT 1 – 48 Units of Air Purifier for Rooms Up to Maximum Area of 126m2	Within Twenty (20) calendar days upon receipt of Notice to Proceed
LOT 2	12 Units	LOT 2 – 12 Units of Air Purifier for Rooms Up to Maximum Area of 200m2	Within Twenty (20) calendar days upon receipt of Notice to Proceed

ACKNOWLEDGMENT AND COMPLIANCE WITH THE TERMS OF REFERENCE FOR THE SUPPLY AND DELIVERY OF BRAND NEW AIR PURIFIER TO CENTRAL OFFICE (LOT 1 & 2)

(INSERT LOT NUMBER & TITLE)

SIGNATURE OVER PRINTED NAME OF AUTHORIZED REPRESENTATIVE **DESIGNATION AND PRINTED NAME OF COMPANY**